

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work.

External pain works of Kh. Farid SSH,
Multan.

Name of Contractor.

Estimated Cost.

Rs.0.540-Million

Amount of Earnest Money.

Rs.0.010-Million

Time Limit.

01-Month;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSOINER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **External paint works of Khawaja Farid SSH, Multan.**

 2. Estimate cost Rs.0540-Million
Rupees. _____

 3. Time of completion. 01-Month .
 4. Amount of Earnest Money. Rs.0.010-Million

 5. Issued to _____.
 6. On payment of Rs.2,000/-.
- Signature. _____
Official signature from)
- Date. _____.
- Office stamp. _____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. S/I of submersible pump at SSH,
Jauhrabad.

Name of Contractor. _____

Estimated Cost. Rs.0.522-Million

Amount of Earnest Money. Rs.0.010-Million.

Time Limit. 01-Month;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISIOR

VICE COMMISSIOINER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **S/I of submersible pump at SSH, Jauhrabad.**

2. Estimate cost Rs.0.522-Million

Rupees._____

3. Time of completion.

01-Month.

4. Amount of Earnest Money.

Rs.0.010-Million

5. Issued to _____.

6. On payment of Rs.10,000.

Signature._____

Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. S/I of submersible pump at SSH,
Jaranwala.

Name of Contractor. _____

Estimated Cost. Rs.0.555-Million
Amount of Earnest Money. Rs.0.011-Million
Time Limit. 01-Month;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSIONER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **S/I of submersible pump at SSH, Jauhrabad.**

2. Estimate cost Rs.0.555-Million

Rupees._____

3. Time of completion.

01-Month.

4. Amount of Earnest Money.

Rs.0.011-Million

5. Issued to_____.

6. On payment of Rs.10,000.

Signature._____

Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. R/M of DSS, Sahiwal.

Name of Contractor. _____

Estimated Cost. Rs.0.672-Million

Amount of Earnest Money. Rs.0.013-Million.

Time Limit. 01 -Month;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADMN)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSIOINER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **R/M of DSS Sahiwal.**

2. Estimate cost Rs.0.672-Million

Rupees._____

3. Time of completion.

01 -Month .

4. Amount of Earnest Money.

Rs.0.013-Million.

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature._____

Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE

**TENDER / CONTRACT DOCUMENTS:-**

Name of Work. R/M of SSH, Sahiwal.

Name of Contractor. _____

Estimated Cost. Rs.1.203-Million

Amount of Earnest Money. Rs.0.024-Million

Time Limit. 01-Month;

DIRECTOR (DEV.)**DIRECTOR (ARCH)****DIRECTOR (F&A.)****DIRECTOR (ADM N)****DIRECTOR (GENERAL)****MEDICAL ADVISOR****VICE COMMISSIOINER**

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **R/M of SSH, Sahiwal.**

2. Estimate cost Rs.1.203-Million

Rupees._____

3. Time of completion.

01-Month .

4. Amount of Earnest Money.

Rs.0.024-Million.

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature._____

Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. Renovation of main stair case, lobby and misc works at PESSI Head Office, Lahore.

Name of Contractor. _____

Estimated Cost. Rs.1.553-Million
Amount of Earnest Money. Rs.0.031-Million.
Time Limit. 02-Months;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSIOINER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **Renovation of main stair case, lobby and misc works at PESSI**
Head Office, Lahore

2. Estimate cost Rs.1.553-Million

Rupees._____

3. Time of completion.

02-Months .

4. Amount of Earnest Money.

Rs.0.031-Million.

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature._____
Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. **R/M of M.S. and staff residences at SSH,
Shahdara.**

Name of Contractor. _____

Estimated Cost. Rs.1.430-Million
Amount of Earnest Money. Rs.0.028-Million.
Time Limit. 02-Months;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISIOR

VICE COMMISSIOINER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **S/I SMD lights, false ceiling at SSH, Sialkot.**

2. Estimate cost Rs.1.430 -Million

Rupees._____

3. Time of completion.

02-Months .

4. Amount of Earnest Money.

0.028-Million.

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature._____

Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. **R/M of officers and staff residences at**
SSH, Islamabad.

Name of Contractor.

Estimated Cost.	Rs.3.670-Million
Amount of Earnest Money.	Rs.0.073-Million.
Time Limit.	03-Months;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSOINER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **R/M of Gynae block, general toilets, generator room at NSSH, Multan Road, Lahore.**

2. Estimate cost Rs.3.670-Million

Rupees. _____

3. Time of completion.

03-Months .

4. Amount of Earnest Money.

Rs.0.073.

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature. _____
Official signature from)

Date. _____.

Office stamp. _____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. R/M of staff residences at SSH, Jauhrabad.

Name of Contractor. _____

Estimated Cost. Rs.1.645-Million

Amount of Earnest Money. Rs.0.032.

Time Limit. 02-Months;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSIOINER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **R/M of staff residences at SSH, Jauhrabad.**

2. Estimate cost Rs.1.645-Million

Rupees._____

3. Time of completion.

02-Months .

4. Amount of Earnest Money.

Rs.0.032-Million.

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature._____

Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. Special Repair works of staff residences at SSH, Gujranwala.

Name of Contractor. _____

Estimated Cost. Rs.2.888-Million

Amount of Earnest Money. Rs.0.057-Million.

Time Limit. 03-Months;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISIOR

VICE COMMISSIOINER

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. R/M of staff residences at SSMC Unit
No.04, Industrial Estate, DSS Multan

Name of Contractor. _____

Estimated Cost. Rs.0.457-Million
Amount of Earnest Money. Rs.0.009-Million.
Time Limit. 01-Month;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADMN)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSIONER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **R/M of specialist, Doctor hostel Staff quarter and Nursing hostel at SSH, Gujrat.**

2. Estimate cost Rs.0.457-Million

Rupees._____

3. Time of completion.

01-Month .

4. Amount of Earnest Money.

Rs.0.009-Million.

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature._____

Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. **R/M of specialist residences at NSSSH,**
Multan Road, Lahore.

Name of Contractor. _____

Estimated Cost. Rs.2.422-Million
Amount of Earnest Money. Rs.0.048-Million.
Time Limit. 02-Months;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSIOINER

(Draft)

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **R/M of specialist residences at NSSSH, Multan Road, Lahore.**

2. Estimate cost Rs.2.422-Million

Rupees. _____

3. Time of completion.

02-Months .

4. Amount of Earnest Money.

Rs.0.048-Million.

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature. _____
Official signature from)

Date. _____.

Office stamp. _____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. R/M of M.O. residences at NSSSH, Multan Road, Lahore.

Name of Contractor. _____

Estimated Cost. Rs.1.716-Million

Amount of Earnest Money. Rs.0.034-Million.

Time Limit. 02-Months;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADMN)

DIRECTOR (GENERAL)

MEDICAL ADVISOR

VICE COMMISSIONER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **R/M of M.O. residences at NSSH, Multan Road, Lahore.**

2. Estimate cost Rs.1.716-Million

Rupees._____

3. Time of completion.

02-Months .

4. Amount of Earnest Money.

Rs.0.034-Million

5.. Issued to _____.

6. On payment of Rs.2,000.

Signature._____
Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.

REVISED

GOVERNMENT OF THE PUNJAB
THE PUNJAB EMPLOYEES SOCIAL SECURITY INSTITUTION
3-A GULBERG-V, LAHORE



TENDER / CONTRACT DOCUMENTS:-

Name of Work. R/M of residences 117-New Garden Town,
Lahore.

Name of Contractor. _____

Estimated Cost. Rs.0.596-Million

Amount of Earnest Money. Rs.0.011-Million

Time Limit. 01-Month;

DIRECTOR (DEV.)

DIRECTOR (ARCH)

DIRECTOR (F&A.)

DIRECTOR (ADM N)

DIRECTOR (GENERAL)

MEDICAL ADVISIOR

VICE COMMISSIOINER

(Draft)

Agreement No._____.

Sterco 1.B. No.386 (Revised)
Sterco 1.B. No.389 (Revised)
Sterco L & R No.28 (Revised)
Sterco L & R No.29 (Revised)

GOVT. OF THE PUNJAB

PESSI HEAD OFFICE GULBERG-V, LAHORE
PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS.

1. Name of work. **R/M of residences 117-New Garden Town, Lahore.**

2. Estimate cost Rs.0.596-Million

Rupees._____

3. Time of completion.

01-Month .

4. Amount of Earnest Money.

Rs.0.011-Million

5.. Issued to _____.

6. On payment of Rs.2,000/-.

Signature._____

Official signature from)

Date._____.

Office stamp._____.

Note:-

The officer opening the tender shall rejected the tender which does not be the stamp and signature of the issuing official and which is not submitted by the same contractor to whom the tender form was issued.